

Project Manager:	Date:																																								
State Agency:																																									
Designer (s):																																									
Address:																																									
City, State Zip																																									
Phone:	Email:																																								
Contact Person:																																									
Project Title:																																									
Institution:																																									
Project Location:																																									
SBC Project No.:																																									
A.1.1 Revised Description (<i>Scope of Work</i>):																																									
A.1.2	Revised Principal(s) and License(s):																																								
Revised Designer's Consultants – Basic Services																																									
A.1.3 A.1.4	<table border="1" style="width:100%; border-collapse: collapse;"> <thead> <tr> <th style="width:15%;"></th> <th style="width:35%;">Consultants</th> <th style="width:35%;">Firm</th> <th style="width:15%;">Principal</th> <th style="width:5%;">TN License No.</th> </tr> </thead> <tbody> <tr> <td></td> <td colspan="4">Structural:</td> </tr> <tr> <td></td> <td colspan="4">Mechanical:</td> </tr> <tr> <td></td> <td colspan="4">Electrical:</td> </tr> <tr> <td></td> <td colspan="4">Architectural:</td> </tr> <tr> <td></td> <td colspan="4">Civil:</td> </tr> <tr> <td></td> <td colspan="4">Landscape:</td> </tr> <tr> <td></td> <td colspan="4">Other:</td> </tr> </tbody> </table>		Consultants	Firm	Principal	TN License No.		Structural:					Mechanical:					Electrical:					Architectural:					Civil:					Landscape:					Other:			
	Consultants	Firm	Principal	TN License No.																																					
	Structural:																																								
	Mechanical:																																								
	Electrical:																																								
	Architectural:																																								
	Civil:																																								
	Landscape:																																								
	Other:																																								
Revised Designer's Consultants – Additional Services Outside of Basic Services																																									
A.1.5	<table border="1" style="width:100%; border-collapse: collapse;"> <thead> <tr> <th style="width:15%;"></th> <th style="width:35%;">Consultants</th> <th style="width:35%;">Firm</th> <th style="width:15%;">Principal</th> <th style="width:5%;">TN License No.</th> </tr> </thead> <tbody> <tr> <td></td> <td colspan="4">Structural:</td> </tr> <tr> <td></td> <td colspan="4">Mechanical:</td> </tr> <tr> <td></td> <td colspan="4">Electrical:</td> </tr> <tr> <td></td> <td colspan="4">Architectural:</td> </tr> <tr> <td></td> <td colspan="4">Civil:</td> </tr> <tr> <td></td> <td colspan="4">Landscape:</td> </tr> <tr> <td></td> <td colspan="4">Other:</td> </tr> </tbody> </table>		Consultants	Firm	Principal	TN License No.		Structural:					Mechanical:					Electrical:					Architectural:					Civil:					Landscape:					Other:			
	Consultants	Firm	Principal	TN License No.																																					
	Structural:																																								
	Mechanical:																																								
	Electrical:																																								
	Architectural:																																								
	Civil:																																								
	Landscape:																																								
	Other:																																								

SBC Project No.:

A.1.6		Revised Estimated Design and Construction Time	
<input type="checkbox"/>	Phase 1 – Program Verification:	Calendar Days	
<input type="checkbox"/>	Phase 2 – Schematic Design:	Calendar Days	
<input type="checkbox"/>	Phase 3 – Design Development:	Calendar Days	
<input type="checkbox"/>	Phase 4 – Construction Document:	Calendar Days	
<input type="checkbox"/>	Phase 5 – Bidding or Negotiation	In accordance with Owner's schedule and the construction schedule.	
<input type="checkbox"/>	Phase 6 – Construction:	Calendar Days	
<input type="checkbox"/>	Phase 7 – Close Out Phase	30 days after final completion of construction	
B.1.1	Revised Maximum Allowable Construction Cost (MACC):	\$	
B.1.2	Revised Lump Sum Amount:	\$	
B.1.2	Revised Direct Expense:	\$	
C.1.1	Revised Professional Liability Insurance:	\$	(Minimum One Million Dollars)
D.1	Other Revised Terms and Conditions:		